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	10. Public Works Employment Verification Act
	The Contractor shall comply with the Pennsylvania Public Works Employment Verification Act (Act 127 of 2012), as it relates to public works contractors requiring to verify that newly hired employees are authorized to work in the United States, for cer...
	11. Pre-bid Meeting Information
	The undersigned confirms receipt of all __ pages of the bidding and contract documents dated November 9, 2020 for the project referenced above as posted electronically at www.borough.chambersburg.pa.us.
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